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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)

     CALL ORDER   : 004                     CONTRACT ID : 21-074-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 12/23/08                DISTRICT    : N1

     STATE/FEDERAL AID NO: EBHN-N279(1)     CONTRACT TIME :  208  CALENDAR DAYS

     CONTRACT DESCRIPTION :                RURAL(UNDER 5,000 POPULATION)                   PROJECT(S) : EBHN-N279(1)

     THIS PROJECT WILL REHABILITATE EXISTING STEEL TRUSS MEMBERS

     AND SUBSTRUCTURE; PLACE A HIGH PERFORMANCE DECK OVERLAY;

     MAKE SAFETY AND DRAINAGE IMPROVEMENTS AT APPROACHES; AND

     FILL SCOUR HOLES AND REHABILITATE EXISTING STONE MASONRY

     ABUTMENT.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 01/22/09 to vendor EASTERN HIGHWAY SPEC INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     4,296,330.34    143.5757% 100.0000%

   1    EASTERN HIGHWAY SPEC INC, 920 N CHURCH STREET, WILMINGTON, DE, 19801             $     2,992,380.45    100.0000%  69.6497%

   2    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $     3,119,551.24    104.2498%  72.6097%

   3    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $     3,885,538.50    129.8477%  90.4385%

   4    BLASTECH ENTERPRISES INC, 2200 VAN DEMAN ST, BALTIMORE, MD, 21222                $     3,987,296.19    133.2483%  92.8070%

   5    J D ECKMAN INC, P O BOX 160, ATGLEN, PA, 19310-0160                              $     4,270,891.64    142.7256%  99.4079%

                       RICHARD E PIERSON CONST CO INC                                                      IRREGULAR

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279) OVER BRANDYWINE CREEK

                                          |                             |                             |

0010 201000                          LUMP |   25000.00000       25000.00|   50000.00000       50000.00|   14000.00000       14000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1248.000  CY   |      35.00000       43680.00|      23.00000       28704.00|      12.50000       15600.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0025 206000                  65.000  CY   |     135.00000        8775.00|     135.00000        8775.00|     135.00000        8775.00

  ROCK EXCAVATION FOR STRUCTURES AND      |                             |                             |

  TRENCHES                                |                             |                             |

0030 208500                   3.000  CY   |     150.00000         450.00|     450.00000        1350.00|     485.00000        1455.00

  FLOWABLE FILL                           |                             |                             |

0040 209006                  20.000  CY   |      20.00000         400.00|      26.90000         538.00|      18.00000         360.00

  BORROW, TYPE F                          |                             |                             |

0050 211002                 161.000  LF   |       7.00000        1127.00|       6.46000        1040.06|       6.00000         966.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (GUARDRAIL)                             |                             |                             |

0060 251001                 893.000  LF   |       5.00000        4465.00|       3.84000        3429.12|       4.75000        4241.75

  REINFORCED SILT FENCE                   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)

     CALL ORDER   : 004                     CONTRACT ID : 21-074-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 12/23/08                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0070 251501                 342.000  LF   |       3.00000        1026.00|       2.42000         827.64|       3.00000        1026.00

  SILT FENCE                              |                             |                             |

0080 252000                   1.000  EACH |     250.00000         250.00|     215.00000         215.00|     150.00000         150.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0090 252002                  13.000  EACH |     250.00000        3250.00|     215.00000        2795.00|     150.00000        1950.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0100 302007                 152.000  CY   |      55.00000        8360.00|      59.20000        8998.40|      55.00000        8360.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0110 302008                  45.000  CY   |      70.00000        3150.00|      59.20000        2664.00|      55.00000        2475.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0120 302503                 305.000  TON  |      25.00000        7625.00|      37.70000       11498.50|      36.00000       10980.00

  DELAWARE NO. 57 STONE                   |                             |                             |

0130 401651                 313.000  TON  |     100.00000       31300.00|     105.00000       32865.00|      96.00000       30048.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22 (CARBONATE STONE)   |                             |                             |

0140 401654                 215.000  TON  |     100.00000       21500.00|      97.80000       21027.00|      96.00000       20640.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |

0150 401663                 139.000  TON  |      80.00000       11120.00|      93.30000       12968.70|     104.00000       14456.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0160 401667                  25.000  TON  |      70.00000        1750.00|     106.00000        2650.00|     170.00000        4250.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0200 602001                   4.000  CY   |     750.00000        3000.00|     861.00000        3444.00|     955.00000        3820.00

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  A                                       |                             |                             |

0240 602551                 155.000  SF   |     400.00000       62000.00|     102.00000       15810.00|      89.00000       13795.00

  REHABILITATION OF EXISTING CONCRETE     |                             |                             |

  STRUCTURES                              |                             |                             |

0250 602576                 125.000  SF   |      75.00000        9375.00|      48.40000        6050.00|      70.00000        8750.00

  DECK REPAIR, 3" TO < FULL DEPTH         |                             |                             |

0260 602577                 125.000  SF   |      60.00000        7500.00|      50.60000        6325.00|      70.00000        8750.00

  DECK REPAIR, FULL DEPTH                 |                             |                             |

0270 602580                   4.000  CY   |    1000.00000        4000.00|     646.00000        2584.00|     475.00000        1900.00

  PARTIAL REMOVAL OF P.C.C. MASONRY       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)

     CALL ORDER   : 004                     CONTRACT ID : 21-074-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 12/23/08                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0280 602583                  12.000  CY   |     300.00000        3600.00|     195.00000        2340.00|     240.00000        2880.00

  FURNISHING MICRO-SILICA MODIFIED        |                             |                             |

  CONCRETE                                |                             |                             |

0290 602584                 345.000  SY   |      60.00000       20700.00|      37.10000       12799.50|      63.00000       21735.00

  CONSTRUCTING MICRO-SILICA MODIFIED      |                             |                             |

  CONCRETE OVERLAY                        |                             |                             |

0300 602586                  60.000  CF   |     450.00000       27000.00|     500.00000       30000.00|     340.00000       20400.00

  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |

0310 602611                  72.000  LF   |      50.00000        3600.00|      50.60000        3643.20|      57.00000        4104.00

  REPAIR OF CONCRETE STRUCTURES BY EPOXY  |                             |                             |

  INJECTION                               |                             |                             |

0350 605558                  32.000  LF   |      50.00000        1600.00|      21.50000         688.00|      45.00000        1440.00

  JOINT REPAIR, 1 1/2"                    |                             |                             |

0360 605561                  20.000  LF   |      50.00000        1000.00|      22.60000         452.00|      50.00000        1000.00

  JOINT REPAIR, 2 1/4"                    |                             |                             |

0370 605565                   2.000  LF   |      75.00000         150.00|      49.50000          99.00|     100.00000         200.00

  JOINT REPAIR, 3 1/4"                    |                             |                             |

0380 605578                 265.000  EACH |     125.00000       33125.00|      77.70000       20590.50|      57.00000       15105.00

  REPLACING STEEL RIVETS/BOLTS            |                             |                             |

0390 605584               10370.000  LB   |      10.00000      103700.00|      28.25000      292952.50|      21.00000      217770.00

  STEEL STRUCTURE REPAIR                  |                             |                             |

0400 605606                          LUMP |   30000.00000       30000.00|   24250.00000       24250.00|   39000.00000       39000.00

  TEMPORARY BRIDGE SUPPORT SYSTEM         |                             |                             |

0410 605607                          LUMP |  125000.00000      125000.00|   82600.00000       82600.00|   44000.00000       44000.00

  JACKING BRIDGE                          |                             |                             |

0420 605639                   4.000  EACH |    6500.00000       26000.00|   10600.00000       42400.00|   14500.00000       58000.00

  TFE-STAINLESS STEEL STRUCTURAL BEARINGS |                             |                             |

0430 605665                   3.000  LF   |     100.00000         300.00|      61.30000         183.90|     150.00000         450.00

  JOINT REPAIR, 5"                        |                             |                             |

0440 605681                  14.000  EACH |     200.00000        2800.00|     556.00000        7784.00|    1700.00000       23800.00

  BRIDGE DRAINAGE SYSTEM, FITTINGS        |                             |                             |

0470 607000                 315.000  CY   |     375.00000      118125.00|      61.30000       19309.50|     475.00000      149625.00

  REMOVAL OF EXISTING MASONRY             |                             |                             |

0500 612021                 218.000  LF   |      50.00000       10900.00|      88.80000       19358.40|      55.00000       11990.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0510 612529                 640.000  LF   |       3.00000        1920.00|       5.38000        3443.20|       2.00000        1280.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0520 614504                  50.000  LF   |     150.00000        7500.00|      93.60000        4680.00|     125.00000        6250.00

  DUCTILE IRON PIPE, 12"                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)

     CALL ORDER   : 004                     CONTRACT ID : 21-074-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 12/23/08                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0530 614508                          LUMP |   40000.00000       40000.00|   56250.00000       56250.00|   67070.00000       67070.00

  WATERMAIN AND ACCESSORIES               |                             |                             |

0540 614581                   8.000  LF   |     200.00000        1600.00|     240.00000        1920.00|     670.00000        5360.00

  DUCTILE IRON PIPE, 15"                  |                             |                             |

0550 701010                 446.000  LF   |      35.00000       15610.00|      23.10000       10302.60|      27.00000       12042.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0560 701012                  74.000  LF   |      35.00000        2590.00|      22.60000        1672.40|      33.00000        2442.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 3   |                             |                             |

0570 705001                2657.000  SF   |       6.00000       15942.00|       4.84000       12859.88|       6.25000       16606.25

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0575 705520                  10.000  SF   |      40.00000         400.00|      32.30000         323.00|      35.00000         350.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0580 708051                   6.000  EACH |    3000.00000       18000.00|    3013.00000       18078.00|    2600.00000       15600.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0585 708052                   1.000  EACH |    3500.00000        3500.00|    3874.00000        3874.00|    2950.00000        2950.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0590 708053                   2.000  EACH |    4000.00000        8000.00|    4982.00000        9964.00|    3150.00000        6300.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0600 708057                   3.000  EACH |    4500.00000       13500.00|    4734.00000       14202.00|    5025.00000       15075.00

  DRAINAGE INLET, 72" X 24"               |                             |                             |

0605 708058                   1.000  EACH |    5000.00000        5000.00|    6779.00000        6779.00|    5400.00000        5400.00

  DRAINAGE INLET, 72" X 48"               |                             |                             |

0610 708537                   4.000  EACH |    1000.00000        4000.00|     538.00000        2152.00|    1125.00000        4500.00

  REMOVE CATCH BASIN                      |                             |                             |

0620 710001                   2.000  EACH |    2000.00000        4000.00|    1614.00000        3228.00|    1100.00000        2200.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0630 710506                   2.000  EACH |     800.00000        1600.00|    1076.00000        2152.00|    1400.00000        2800.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0640 720051                  37.000  LF   |      40.00000        1480.00|      34.40000        1272.80|      36.00000        1332.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2 |                             |                             |

0650 720527                1694.000  EADY |       1.00000        1694.00|       0.15000         254.10|       0.20000         338.80

  PLASTIC DRUMS                           |                             |                             |

0652 720532                   1.000  EACH |    1500.00000        1500.00|    1076.00000        1076.00|    1125.00000        1125.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0655 720534                   1.000  EACH |    7500.00000        7500.00|    6241.00000        6241.00|    6550.00000        6550.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)

     CALL ORDER   : 004                     CONTRACT ID : 21-074-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 12/23/08                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0660 720567                 100.000  LF   |      60.00000        6000.00|      48.40000        4840.00|      31.00000        3100.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0680 725001                   1.000  EACH |    2500.00000        2500.00|     635.00000         635.00|     675.00000         675.00

  GUARDRAIL TO BARRIER CONNECTION (EXIT   |                             |                             |

  TYPE)                                   |                             |                             |

0690 725003                   2.000  EACH |    2500.00000        5000.00|    2572.00000        5144.00|    2700.00000        5400.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 2                         |                             |                             |

0700 726001                   1.000  EACH |     800.00000         800.00|     882.00000         882.00|     925.00000         925.00

  END ANCHORAGE                           |                             |                             |

0710 726002                   1.000  EACH |     800.00000         800.00|    1157.00000        1157.00|    1200.00000        1200.00

  BURIED END SECTION                      |                             |                             |

0720 732002                1184.000  SY   |       3.00000        3552.00|      11.80000       13971.20|       7.25000        8584.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0730 734013                1184.000  SY   |       0.50000         592.00|       0.81000         959.04|       1.15000        1361.60

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0740 735006                1665.000  SY   |       1.50000        2497.50|       0.38000         632.70|       1.15000        1914.75

  MULCHING, STRAW                         |                             |                             |

0750 735534                 780.000  SY   |       2.00000        1560.00|       1.45000        1131.00|       3.00000        2340.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0760 735536                   9.000  SY   |      12.00000         108.00|      53.80000         484.20|      22.50000         202.50

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0770 737002                  25.000  SY   |      20.00000         500.00|      26.90000         672.50|      22.50000         562.50

  MULCHING, PLANTS                        |                             |                             |

0780 742500                 896.000  HOUR |      37.78000       33850.88|      37.78000       33850.88|      37.78000       33850.88

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0790 742514                 232.000  HOUR |      54.78000       12708.96|      54.78000       12708.96|      54.78000       12708.96

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0800 743501                4308.000  EADY |       2.00000        8616.00|       0.81000        3489.48|       1.00000        4308.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0810 743504                  65.000  EACH |     175.00000       11375.00|     127.00000        8255.00|     150.00000        9750.00

  WARNING SIGNS                           |                             |                             |

0820 743506                2154.000  EADY |       3.00000        6462.00|       0.91000        1960.14|       1.00000        2154.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0830 743514                  60.000  EADY |     100.00000        6000.00|      68.90000        4134.00|      60.00000        3600.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |
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====================================================================================================================================
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0840 743525                 294.000  EADY |       5.00000        1470.00|       3.23000         949.62|       2.00000         588.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0850 743537                  35.000  EADY |     125.00000        4375.00|     118.00000        4130.00|      85.00000        2975.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0860 748015                  93.000  SF   |       8.00000         744.00|      11.80000        1097.40|      12.50000        1162.50

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0870 748506                3600.000  LF   |       2.25000        8100.00|       0.56000        2016.00|       0.60000        2160.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0875 748537                 600.000  LF   |       5.00000        3000.00|       2.69000        1614.00|       3.00000        1800.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 8"                  |                             |                             |

0880 750000                   4.000  EACH |     400.00000        1600.00|     861.00000        3444.00|     250.00000        1000.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0890 758000                 565.000  SY   |      25.00000       14125.00|      32.30000       18249.50|      12.00000        6780.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0900 759501                  11.000  EAMO |    3000.00000       33000.00|    1920.00000       21120.00|    5500.00000       60500.00

  FIELD OFFICE, SPECIAL                   |                             |                             |

0910 760001                 345.000  SYIN |      10.00000        3450.00|       6.43000        2218.35|      16.50000        5692.50

  PAVEMENT - MILLING CONCRETE             |                             |                             |

0920 760507                2990.000  SYIN |       2.50000        7475.00|       1.62000        4843.80|       2.50000        7475.00

  PROFILE MILLING, HOT-MIX                |                             |                             |

0930 762001                1450.000  LF   |       3.00000        4350.00|       3.23000        4683.50|       1.75000        2537.50

  SAW CUTTING, HOT MIX                    |                             |                             |

0940 762002                  26.000  LF   |       7.00000         182.00|       6.46000         167.96|      12.00000         312.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0950 762003                 164.000  LF   |       7.00000        1148.00|       5.38000         882.32|      12.00000        1968.00

  SAW CUTTING, CONCRETE, VARIABLE DEPTH   |                             |                             |

0960 763000                          LUMP |  440000.00000      440000.00|  145000.00000      145000.00|   92500.00000       92500.00

  INITIAL EXPENSE                         |                             |                             |

0970 763500                          LUMP |   90000.00000       90000.00|    1076.00000        1076.00|   17000.00000       17000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0980 763501                          LUMP |  110000.00000      110000.00|   14700.00000       14700.00|   12500.00000       12500.00

  CONSTRUCTION ENGINEERING                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)

     CALL ORDER   : 004                     CONTRACT ID : 21-074-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 12/23/08                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0990 763508                          LUMP |   10000.00000       10000.00|    6456.00000        6456.00|    2500.00000        2500.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1000 763509                   9.000  EAMO |     500.00000        4500.00|     538.00000        4842.00|     100.00000         900.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     1,762,480.34|           $     1,277,130.45|           $     1,276,805.49

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   SPECIALTY ITEMS

                                          |                             |                             |

0180 601520                          LUMP |  100000.00000      100000.00|   70000.00000       70000.00|   21000.00000       21000.00

  TEMPORARY TIMBER MAT                    |                             |                             |

0330 605522                          LUMP |  135000.00000      135000.00|   90000.00000       90000.00|  110000.00000      110000.00

  URETHANE PAINT SYSTEM, EXISTING STEEL   |                             |                             |

0340 605533                          LUMP |  200000.00000      200000.00|  290000.00000      290000.00|  338000.00000      338000.00

  CLEANING EXISTING STEEL STRUCTURES,     |                             |                             |

  HAZARDOUS BASE, (L.S.)                  |                             |                             |

0480 610001                5900.000  SF   |     120.00000      708000.00|      40.90000      241310.00|      43.00000      253700.00

  STONE MASONRY                           |                             |                             |

0490 610501                 463.000  BAG  |     800.00000      370400.00|     438.00000      202794.00|     593.25000      274674.75

  POINTING EXISTING RUBBLE MASONRY        |                             |                             |

     SECTION TOTALS                       |           $     1,513,400.00|           $       894,104.00|           $       997,374.75

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0003   FIXED QUANTITIES

                                          |                             |                             |

0190 601522                4800.000  SF   |      35.00000      168000.00|      50.00000      240000.00|      43.50000      208800.00

  TEMPORARY PROTECTIVE SHIELD             |                             |                             |

0210 602009                 590.000  CY   |     650.00000      383500.00|     306.00000      180540.00|     430.00000      253700.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  APPROACH SLAB, CLASS A                  |                             |                             |

0220 602014                  76.000  CY   |     750.00000       57000.00|     400.00000       30400.00|     494.00000       37544.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  APPROACH SLAB, CLASS D                  |                             |                             |

0230 602017                  68.000  CY   |     850.00000       57800.00|     960.00000       65280.00|     810.00000       55080.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0320 604000              157800.000  LB   |       1.50000      236700.00|       1.37000      216186.00|       1.10000      173580.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0460 606508                 261.000  LF   |     450.00000      117450.00|     340.00000       88740.00|     447.00000      116667.00

  STEEL HAND RAIL REPAIR                  |                             |                             |

     SECTION TOTALS                       |           $     1,020,450.00|           $       821,146.00|           $       845,371.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     4,296,330.34|           $     2,992,380.45|           $     3,119,551.24

====================================================================================================================================

     DBE GOALS                             |                 11        %|                  11        %|                  11        %
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)

     CALL ORDER   : 004                     CONTRACT ID : 21-074-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 12/23/08                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |EASTERN HIGHWAY SPEC INC     |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)

     CALL ORDER   : 004                     CONTRACT ID : 21-074-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 12/23/08                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |BLASTECH ENTERPRISES INC     |J D ECKMAN INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279) OVER BRANDYWINE CREEK

                                          |                             |                             |

0010 201000                          LUMP |   68000.00000       68000.00|    2500.00000        2500.00|   24000.00000       24000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1248.000  CY   |      26.00000       32448.00|      50.00000       62400.00|      31.00000       38688.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0025 206000                  65.000  CY   |     135.00000        8775.00|     135.00000        8775.00|     135.00000        8775.00

  ROCK EXCAVATION FOR STRUCTURES AND      |                             |                             |

  TRENCHES                                |                             |                             |

0030 208500                   3.000  CY   |     375.00000        1125.00|     600.00000        1800.00|     400.00000        1200.00

  FLOWABLE FILL                           |                             |                             |

0040 209006                  20.000  CY   |      88.88000        1777.60|     145.00000        2900.00|       1.00000          20.00

  BORROW, TYPE F                          |                             |                             |

0050 211002                 161.000  LF   |      10.89000        1753.29|      22.00000        3542.00|      13.00000        2093.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (GUARDRAIL)                             |                             |                             |

0060 251001                 893.000  LF   |       6.16000        5500.88|      17.00000       15181.00|      12.00000       10716.00

  REINFORCED SILT FENCE                   |                             |                             |

0070 251501                 342.000  LF   |       3.77000        1289.34|       5.75000        1966.50|       5.00000        1710.00

  SILT FENCE                              |                             |                             |

0080 252000                   1.000  EACH |     167.35000         167.35|    2600.00000        2600.00|    2700.00000        2700.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0090 252002                  13.000  EACH |     179.22000        2329.86|     950.00000       12350.00|     500.00000        6500.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0100 302007                 152.000  CY   |      96.62000       14686.24|      85.00000       12920.00|      55.00000        8360.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0110 302008                  45.000  CY   |     158.71000        7141.95|      93.00000        4185.00|      80.00000        3600.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0120 302503                 305.000  TON  |      98.13000       29929.65|      45.00000       13725.00|      35.00000       10675.00

  DELAWARE NO. 57 STONE                   |                             |                             |

0130 401651                 313.000  TON  |     109.04000       34129.52|     110.00000       34430.00|     100.00000       31300.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22 (CARBONATE STONE)   |                             |                             |

0140 401654                 215.000  TON  |     101.69000       21863.35|     140.00000       30100.00|     105.00000       22575.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |

0150 401663                 139.000  TON  |      94.41000       13122.99|     110.00000       15290.00|     115.00000       15985.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)

     CALL ORDER   : 004                     CONTRACT ID : 21-074-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 12/23/08                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |BLASTECH ENTERPRISES INC     |J D ECKMAN INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 401667                  25.000  TON  |     154.15000        3853.75|     180.00000        4500.00|     150.00000        3750.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0200 602001                   4.000  CY   |    1837.80000        7351.20|    2500.00000       10000.00|    1500.00000        6000.00

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  A                                       |                             |                             |

0240 602551                 155.000  SF   |      60.67000        9403.85|     100.00000       15500.00|     300.00000       46500.00

  REHABILITATION OF EXISTING CONCRETE     |                             |                             |

  STRUCTURES                              |                             |                             |

0250 602576                 125.000  SF   |     126.75000       15843.75|      90.00000       11250.00|     100.00000       12500.00

  DECK REPAIR, 3" TO < FULL DEPTH         |                             |                             |

0260 602577                 125.000  SF   |     140.51000       17563.75|     145.00000       18125.00|     110.00000       13750.00

  DECK REPAIR, FULL DEPTH                 |                             |                             |

0270 602580                   4.000  CY   |     593.44000        2373.76|    2600.00000       10400.00|     800.00000        3200.00

  PARTIAL REMOVAL OF P.C.C. MASONRY       |                             |                             |

0280 602583                  12.000  CY   |     346.10000        4153.20|    2000.00000       24000.00|     250.00000        3000.00

  FURNISHING MICRO-SILICA MODIFIED        |                             |                             |

  CONCRETE                                |                             |                             |

0290 602584                 345.000  SY   |     101.52000       35024.40|      10.00000        3450.00|     125.00000       43125.00

  CONSTRUCTING MICRO-SILICA MODIFIED      |                             |                             |

  CONCRETE OVERLAY                        |                             |                             |

0300 602586                  60.000  CF   |     456.09000       27365.40|     400.00000       24000.00|     375.00000       22500.00

  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |

0310 602611                  72.000  LF   |     103.20000        7430.40|      45.00000        3240.00|      10.00000         720.00

  REPAIR OF CONCRETE STRUCTURES BY EPOXY  |                             |                             |

  INJECTION                               |                             |                             |

0350 605558                  32.000  LF   |      84.50000        2704.00|      42.00000        1344.00|     225.00000        7200.00

  JOINT REPAIR, 1 1/2"                    |                             |                             |

0360 605561                  20.000  LF   |      98.19000        1963.80|      42.00000         840.00|     250.00000        5000.00

  JOINT REPAIR, 2 1/4"                    |                             |                             |

0370 605565                   2.000  LF   |     224.45000         448.90|      65.00000         130.00|     275.00000         550.00

  JOINT REPAIR, 3 1/4"                    |                             |                             |

0380 605578                 265.000  EACH |     375.00000       99375.00|     100.50000       26632.50|      40.00000       10600.00

  REPLACING STEEL RIVETS/BOLTS            |                             |                             |

0390 605584               10370.000  LB   |      21.31000      220984.70|      23.50000      243695.00|      25.00000      259250.00

  STEEL STRUCTURE REPAIR                  |                             |                             |

0400 605606                          LUMP |   41000.00000       41000.00|   29775.00000       29775.00|   62500.00000       62500.00

  TEMPORARY BRIDGE SUPPORT SYSTEM         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)

     CALL ORDER   : 004                     CONTRACT ID : 21-074-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 12/23/08                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |BLASTECH ENTERPRISES INC     |J D ECKMAN INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0410 605607                          LUMP |  109000.00000      109000.00|  106544.00000      106544.00|  125000.00000      125000.00

  JACKING BRIDGE                          |                             |                             |

0420 605639                   4.000  EACH |   23750.00000       95000.00|   22050.00000       88200.00|   20750.00000       83000.00

  TFE-STAINLESS STEEL STRUCTURAL BEARINGS |                             |                             |

0430 605665                   3.000  LF   |     320.82000         962.46|      90.00000         270.00|     325.00000         975.00

  JOINT REPAIR, 5"                        |                             |                             |

0440 605681                  14.000  EACH |    1710.18000       23942.52|    1600.00000       22400.00|     725.00000       10150.00

  BRIDGE DRAINAGE SYSTEM, FITTINGS        |                             |                             |

0470 607000                 315.000  CY   |     270.78000       85295.70|     210.00000       66150.00|     500.00000      157500.00

  REMOVAL OF EXISTING MASONRY             |                             |                             |

0500 612021                 218.000  LF   |      71.53000       15593.54|      92.00000       20056.00|      85.00000       18530.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0510 612529                 640.000  LF   |       3.44000        2201.60|       4.50000        2880.00|      15.00000        9600.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0520 614504                  50.000  LF   |     158.07000        7903.50|      97.00000        4850.00|     150.00000        7500.00

  DUCTILE IRON PIPE, 12"                  |                             |                             |

0530 614508                          LUMP |   98700.00000       98700.00|   33000.00000       33000.00|  150000.00000      150000.00

  WATERMAIN AND ACCESSORIES               |                             |                             |

0540 614581                   8.000  LF   |     182.69000        1461.52|     246.00000        1968.00|     200.00000        1600.00

  DUCTILE IRON PIPE, 15"                  |                             |                             |

0550 701010                 446.000  LF   |      24.77000       11047.42|      41.00000       18286.00|      42.00000       18732.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0560 701012                  74.000  LF   |      29.36000        2172.64|      73.00000        5402.00|      62.00000        4588.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 3   |                             |                             |

0570 705001                2657.000  SF   |       5.35000       14214.95|       7.60000       20193.20|      10.00000       26570.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0575 705520                  10.000  SF   |      35.86000         358.60|      55.00000         550.00|      90.00000         900.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0580 708051                   6.000  EACH |    2132.39000       12794.34|    3080.00000       18480.00|    2200.00000       13200.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0585 708052                   1.000  EACH |    2488.37000        2488.37|    3960.00000        3960.00|    3100.00000        3100.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0590 708053                   2.000  EACH |    2405.31000        4810.62|    5090.00000       10180.00|    3700.00000        7400.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0600 708057                   3.000  EACH |    2814.70000        8444.10|    4840.00000       14520.00|    4000.00000       12000.00

  DRAINAGE INLET, 72" X 24"               |                             |                             |

0605 708058                   1.000  EACH |    3614.55000        3614.55|    6930.00000        6930.00|    5000.00000        5000.00

  DRAINAGE INLET, 72" X 48"               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)

     CALL ORDER   : 004                     CONTRACT ID : 21-074-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 12/23/08                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |BLASTECH ENTERPRISES INC     |J D ECKMAN INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0610 708537                   4.000  EACH |     461.21000        1844.84|     550.00000        2200.00|     650.00000        2600.00

  REMOVE CATCH BASIN                      |                             |                             |

0620 710001                   2.000  EACH |     880.68000        1761.36|    1650.00000        3300.00|    1300.00000        2600.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0630 710506                   2.000  EACH |    1005.27000        2010.54|    1100.00000        2200.00|    1700.00000        3400.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0640 720051                  37.000  LF   |      36.12000        1336.44|      36.00000        1332.00|      40.00000        1480.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2 |                             |                             |

0650 720527                1694.000  EADY |       0.17000         287.98|       1.00000        1694.00|       0.50000         847.00

  PLASTIC DRUMS                           |                             |                             |

0652 720532                   1.000  EACH |    1719.94000        1719.94|    6000.00000        6000.00|    1500.00000        1500.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0655 720534                   1.000  EACH |    4013.19000        4013.19|    6000.00000        6000.00|    6500.00000        6500.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0660 720567                 100.000  LF   |      48.27000        4827.00|      95.00000        9500.00|      55.00000        5500.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0680 725001                   1.000  EACH |     550.38000         550.38|     720.00000         720.00|     800.00000         800.00

  GUARDRAIL TO BARRIER CONNECTION (EXIT   |                             |                             |

  TYPE)                                   |                             |                             |

0690 725003                   2.000  EACH |    2717.51000        5435.02|    2800.00000        5600.00|    2700.00000        5400.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 2                         |                             |                             |

0700 726001                   1.000  EACH |     928.77000         928.77|    1100.00000        1100.00|    1000.00000        1000.00

  END ANCHORAGE                           |                             |                             |

0710 726002                   1.000  EACH |    1135.16000        1135.16|    1475.00000        1475.00|    1300.00000        1300.00

  BURIED END SECTION                      |                             |                             |

0720 732002                1184.000  SY   |      14.85000       17582.40|      10.00000       11840.00|       1.10000        1302.40

  TOPSOIL, 6" DEPTH                       |                             |                             |

0730 734013                1184.000  SY   |       0.86000        1018.24|       5.00000        5920.00|       1.10000        1302.40

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0740 735006                1665.000  SY   |       0.40000         666.00|       3.60000        5994.00|       1.10000        1831.50

  MULCHING, STRAW                         |                             |                             |

0750 735534                 780.000  SY   |       3.15000        2457.00|       7.00000        5460.00|       3.00000        2340.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0760 735536                   9.000  SY   |       1.55000          13.95|      11.00000          99.00|      25.00000         225.00

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)

     CALL ORDER   : 004                     CONTRACT ID : 21-074-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 12/23/08                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |BLASTECH ENTERPRISES INC     |J D ECKMAN INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0770 737002                  25.000  SY   |      57.33000        1433.25|     100.00000        2500.00|      25.00000         625.00

  MULCHING, PLANTS                        |                             |                             |

0780 742500                 896.000  HOUR |      37.78000       33850.88|      37.78000       33850.88|      37.78000       33850.88

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0790 742514                 232.000  HOUR |      54.78000       12708.96|      54.78000       12708.96|      54.78000       12708.96

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0800 743501                4308.000  EADY |       0.92000        3963.36|       1.00000        4308.00|       1.00000        4308.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0810 743504                  65.000  EACH |     149.06000        9688.90|      18.00000        1170.00|     140.00000        9100.00

  WARNING SIGNS                           |                             |                             |

0820 743506                2154.000  EADY |       1.72000        3704.88|       1.12000        2412.48|       1.00000        2154.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0830 743514                  60.000  EADY |      57.33000        3439.80|      95.00000        5700.00|      65.00000        3900.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0840 743525                 294.000  EADY |       2.29000         673.26|      50.00000       14700.00|       4.00000        1176.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0850 743537                  35.000  EADY |     114.66000        4013.10|     100.00000        3500.00|     120.00000        4200.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0860 748015                  93.000  SF   |      12.61000        1172.73|      25.00000        2325.00|      11.00000        1023.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0870 748506                3600.000  LF   |       0.60000        2160.00|       4.50000       16200.00|       1.75000        6300.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0875 748537                 600.000  LF   |       2.87000        1722.00|       8.00000        4800.00|       3.50000        2100.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 8"                  |                             |                             |

0880 750000                   4.000  EACH |     286.92000        1147.68|     880.00000        3520.00|     250.00000        1000.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0890 758000                 565.000  SY   |      19.59000       11068.35|      21.00000       11865.00|      20.00000       11300.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0900 759501                  11.000  EAMO |    2700.00000       29700.00|   10000.00000      110000.00|    4000.00000       44000.00

  FIELD OFFICE, SPECIAL                   |                             |                             |

0910 760001                 345.000  SYIN |      25.27000        8718.15|      28.50000        9832.50|      18.00000        6210.00

  PAVEMENT - MILLING CONCRETE             |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)

     CALL ORDER   : 004                     CONTRACT ID : 21-074-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 12/23/08                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |BLASTECH ENTERPRISES INC     |J D ECKMAN INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0920 760507                2990.000  SYIN |       5.91000       17670.90|       4.50000       13455.00|       4.00000       11960.00

  PROFILE MILLING, HOT-MIX                |                             |                             |

0930 762001                1450.000  LF   |       1.49000        2160.50|       3.50000        5075.00|       4.25000        6162.50

  SAW CUTTING, HOT MIX                    |                             |                             |

0940 762002                  26.000  LF   |      11.47000         298.22|       6.00000         156.00|      40.00000        1040.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0950 762003                 164.000  LF   |      11.47000        1881.08|       5.00000         820.00|      27.00000        4428.00

  SAW CUTTING, CONCRETE, VARIABLE DEPTH   |                             |                             |

0960 763000                          LUMP |  199177.95000      199177.95|  326000.00000      326000.00|  250000.00000      250000.00

  INITIAL EXPENSE                         |                             |                             |

0970 763500                          LUMP |   34000.00000       34000.00|   10000.00000       10000.00|  142000.00000      142000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0980 763501                          LUMP |   27000.00000       27000.00|   18000.00000       18000.00|   15000.00000       15000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0990 763508                          LUMP |    3600.00000        3600.00|    6500.00000        6500.00|   12000.00000       12000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1000 763509                   9.000  EAMO |     800.00000        7200.00|     750.00000        6750.00|     500.00000        4500.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     1,710,628.47|           $     1,792,948.02|           $     1,975,361.64

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   SPECIALTY ITEMS

                                          |                             |                             |

0180 601520                          LUMP |   40000.00000       40000.00|  160000.00000      160000.00|  100000.00000      100000.00

  TEMPORARY TIMBER MAT                    |                             |                             |

0330 605522                          LUMP |  163000.00000      163000.00|  248000.00000      248000.00|  160000.00000      160000.00

  URETHANE PAINT SYSTEM, EXISTING STEEL   |                             |                             |

0340 605533                          LUMP |  355000.00000      355000.00|  150000.00000      150000.00|  320000.00000      320000.00

  CLEANING EXISTING STEEL STRUCTURES,     |                             |                             |

  HAZARDOUS BASE, (L.S.)                  |                             |                             |

0480 610001                5900.000  SF   |      47.26000      278834.00|      78.00000      460200.00|      55.00000      324500.00

  STONE MASONRY                           |                             |                             |

0490 610501                 463.000  BAG  |     847.25000      392276.75|     512.00000      237056.00|     710.00000      328730.00

  POINTING EXISTING RUBBLE MASONRY        |                             |                             |

     SECTION TOTALS                       |           $     1,229,110.75|           $     1,255,256.00|           $     1,233,230.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0003   FIXED QUANTITIES

                                          |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : REHABILITATION OF BRIDGES 1 & 1A ON RISING SUN LANE (N279)

     CALL ORDER   : 004                     CONTRACT ID : 21-074-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 12/23/08                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |BLASTECH ENTERPRISES INC     |J D ECKMAN INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0190 601522                4800.000  SF   |      43.96000      211008.00|      10.42000       50016.00|      40.00000      192000.00

  TEMPORARY PROTECTIVE SHIELD             |                             |                             |

0210 602009                 590.000  CY   |     384.53000      226872.70|     550.00000      324500.00|     650.00000      383500.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  APPROACH SLAB, CLASS A                  |                             |                             |

0220 602014                  76.000  CY   |     853.97000       64901.72|    1000.00000       76000.00|     750.00000       57000.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  APPROACH SLAB, CLASS D                  |                             |                             |

0230 602017                  68.000  CY   |    1716.88000      116747.84|    2000.00000      136000.00|    1300.00000       88400.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0320 604000              157800.000  LB   |       1.36000      214608.00|       1.50000      236700.00|       1.75000      276150.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0460 606508                 261.000  LF   |     427.82000      111661.02|     443.97000      115876.17|     250.00000       65250.00

  STEEL HAND RAIL REPAIR                  |                             |                             |

     SECTION TOTALS                       |           $       945,799.28|           $       939,092.17|           $     1,062,300.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     3,885,538.50|           $     3,987,296.19|           $     4,270,891.64

====================================================================================================================================

     DBE GOALS                             |                 11        %|                  11        %|                  8         %

====================================================================================================================================


